

SECTION 04
ADVERTISEMENT FOR BIDS
UW-BID-004

UPPER WAPSIPINICON WATERSHED MANAGEMENT AUTHORITY
PHASE 4 WATERSHED IMPROVEMENTS (13-NDRI-005)
HOWARD COUNTY, IOWA

PROJECT: Upper Wapsipinicon Watershed Management Authority
UW-BID-004
Phase 4 Watershed Improvements (13-NDRI-005)
Buchanan County, Iowa

BIDS DUE: January 28th, 2021
2:00 P.M.
Shive-Hattery, Inc.
4125 Westown Parkway, Suite 100
West Des Moines, IA 50266

BID TO: Upper Wapsipinicon Watershed Management Authority through grant
13-NDRI-005 by way of Howard County, Iowa
(Hereinafter referred to as "Owner")

**NON-MANDATORY
PREBID MEETING:** January 19th, 2021
10:00 A.M.

The pre-bid meeting will be held virtually due to COVID-19 precautions.
Interested parties may join via Microsoft Teams using the link below.

<https://tinyurl.com/UW-BID-004-PreBidMeeting>

Bidders may also call in using the call-in number.

Alternate Call in Number: +1 (319) 382-8428
Conference ID: 927 564 028#

Site visits to individual project locations may be coordinated with the Engineer.

**UW-BID-004
Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
Shive-Hattery Project # 4182270**

LANDOWNER CONTACT INFORMATION:

UW-015-MANGOLD TRACT

UW-024-BUFFALO CREEK

UW-028-BUFFALO CREEK

ATTN: CURT KREMMERER

18670 63rd ST

MAQUOKETA, IA 52060

(563) 357-2035

**UW-BID-004
Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
Shive-Hattery Project # 4182270**

TO POTENTIAL BIDDERS:

Sealed bids for the work comprising improvements as stated below must be filed by 2:00 P.M. according to the clock in the office of Shive-Hattery, Inc. on January 28th, 2021, 4125 Westown Parkway, Suite 100, West Des Moines, Iowa 50266. Bids received after the deadline for submission of bids as stated herein shall not be considered and shall be returned to the late bidder unopened. Please note that the Shive-Hattery office is closed to the public due to COVID-19, however bids may be dropped off in person outside of the office front door. Please call 515-223-8104 when you arrive, and someone will come outside to receive your bid envelope.

Sealed bids will be opened and bids tabulated at 2:05 P.M. on January 28th, 2021 at Shive-Hattery, Inc., 4125 Westown Parkway, Suite 100, West Des Moines, Iowa 50266 for consideration by Howard County. Due to COVID-19, the bid opening will not be open to the public.

Bidders may listen to the bid opening by joining a Microsoft Teams meeting using the link below.

<https://tinyurl.com/UW-BID-004-BidOpening>

Bidders may also call in using the call-in number.

Bid Opening Call in Number: +1 (319) 382-8428
Conference ID: 476 695 064#

**UW-BID-004
Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
Shive-Hattery Project # 4182270**

General Nature of Improvement

Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
UW-BID-004
Buchanan County, Iowa
Shive-Hattery Project No. 4182270

The general nature of the improvement consists of three individual project locations where conservation practices (wetlands) will be constructed in accordance with Iowa NRCS Standard Specifications and the project special specifications. The projects will be constructed on municipal land within the Upper Wapsipinicon River Watershed located in Delaware County, Iowa as part of the Iowa Watershed Approach. The scope of work includes, but is not limited to: mobilization, site preparation, topsoiling, core trench excavation, embankment construction, sheet pile weir procurement and installation, pipe procurement and installations, rock rip-rap procurement and installation, grouting of rip rap, tile investigation, removal, and installation and seeding, mulching and fertilizing. All three projects will be awarded to a single lowest responsive and responsible bidder. The engineer's opinion of probable cost is \$329,000.

Copies of the contract documents are on file and are available from Rapid Reproductions, Inc., 6015 Huntington Ct NE, Cedar Rapids, Iowa 52402, phone (319) 364-2473, web: info@rapidsrepro.com.

In order to ensure receipt of any project addenda, bidders should ensure they are placed on the planholders list by contacting Rapids Reproductions and requesting to be added to the planholders list.

Each bidder shall accompany its bid with bid security, as security that the successful bidder will enter into a contract for the work bid upon and will furnish after the award of contract a corporate surety bond, in a form acceptable to the Jurisdiction, for the faithful performance of the contract, in an amount equal to 100% of the amount of the contract. The bid security must be in the minimum amount of 5% of the total bid. Bid security shall be in the form of a cashier's check or a certified check, drawn on an FDIC insured bank in Iowa or drawn on an FDIC insured bank chartered under the laws of the United States; or a certified share draft drawn on a credit union in Iowa or chartered under the laws of the United States; or a bid bond executed by a corporation authorized to contract as a surety in Iowa or satisfactory to the Jurisdiction. The bid bond must be submitted on the enclosed Bid Bond form as no other bid bond forms are acceptable. All signatures on the bid bond must be original signatures in ink; facsimile (fax) of any signature or use of an electronic signature on the bid bond is not acceptable. Bid security other than said bid bond shall be made payable to Howard County. "Miscellaneous Bank Checks," and personal checks, as well as "Money Orders" and "Traveler's Checks" issued by persons, firms, or corporations licensed under Chapter 533C of the Iowa Code, are not acceptable bid security.

**UW-BID-004
Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
Shive-Hattery Project # 4182270**

**ADVERTISEMENT FOR BID
SECTION 04**

**Issued for Construction
1-8-2021**

**UW-BID-004
Upper Wapsipinicon WMA
Phase 4 Watershed Improvements
Shive-Hattery Project # 4182270**

Questions regarding the project should be received in writing by 5:00 P.M. on January 22, 2021 and should be emailed to:

Dan Jensen, PE
Shive-Hattery, Inc.
Email: djensen@shive-hattery.com
Phone: (515) 223-8104

Or in writing to:
Shive-Hattery, Inc.
Attn: Dan Jensen
4125 Westown Parkway, Suite 100
West Des Moines, IA 50266.

Bidders may visit the sites to become familiar with the nature and extent of work to be performed and local conditions that may affect the work. Coordinate visits with Curt Kremmerer at 563-357-2035 or by email at curt.kemmerer@dnr.iowa.gov .

A construction schedule shall be submitted to the engineer within 30 days of approval of the contract by Howard County, and be substantially completed by November, 30th, 2021. Should the contractor fail to complete the work in this timeframe, liquidated damages of \$250.00 per calendar day may be assessed for work not completed within the designated contract term.

By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the State of Iowa, and to Iowa domestic labor, to the extent lawfully required under Iowa statutes.

END OF SECTION